

# STOCKTON UNIFIED SCHOOL DISTRICT



## **ADDENDUM #1**

**Issued 8-9-24**

**Bid Date 8-13-24 @ 2:00**

### **Reroof Project at Bush Elementary School Bid No. 24-03**

This addendum to the bid package (contract documents) issued on the above date sets forth changes and amendments to the previously published description of work for this project.

---

**Item #1** - Document 00 11 16 Notice to Bidders, item #7.

There is a change in location where sealed bids will be received. Sealed bids will be received until 2:00pm August 13, 2024 at the SUSD Facilities Department, located at 1932 El Pinal Drive, Stockton CA 95205.

**Item #2** – The pre-bid sign in sheet is attached.

**Item #3** - Reconfirming Document 00 11 16, item #18: “The District has entered into Project Labor Agreement that may be applicable to this Project. A copy of the Project Labor Agreement is available for review at the District Facilities Office and may be downloaded from the District’s website, Facilities & Planning Department / Projects Out to Bid (stocktonusd.net) using the “Stockton Unified School District Project Labor Agreement” link. The successful bidder and all subcontractors will be required to agree to be bound by the Project Labor Agreement.”

The cost of the District-procured materials must be calculated into the total project cost (materials + labor) in order to determine that the Project Labor Agreement is applicable. The total owner-supplied materials cost for this project is \$294,879.36.

**Item #4** – Remove from Appendix B; Section 01 11 00 Summary of Work 1.3, D, 10.

**Item #5** – Modify from Appendix B; Section 01 11 00 Summary of Work 1.3, D, 18, wood blocking will not be acceptable. All new blocking for condensate, electrical, or pipe supports will be rubber blocking with a walk pad or slip sheet installed underneath.

# STOCKTON UNIFIED SCHOOL DISTRICT

**Item #6** – Remove from Appendix B; Section 01 11 00 Summary of Work 1.3, D, 21.

**Item #7** – Change in Document 01 32 13 Schedule of Work  
Change in Appendix B, Section 01 11 00 Summary of Work, 1.8a  
Replace any and all references to specific work hours with the following:

Work cannot be performed during school instructional hours. Instructional hours are typically scheduled between 8:10 am and 2:10pm. There is no instruction scheduled during the week of October 7, 2024 and the week of November 25, 2024.

## **BIDDER QUESTIONS**

1. **Question:** *“Can you please confirm that the list of items provided in section 10, A-G are the required documents along with the bid form.”*
  - a. Reconfirming Document 00 21 13, item #10: “Bidders must supply all information required by each Bid Document.”

*End of addendum 1*

**PRE-BID CONFERENCE - SIGN-IN SHEET**

Bush Elementary School, Stockton USD, Roofing Project

SUSD Bid No. 24-03

Name		Company Name and Address	Contact Info	
1	Signature: <i>Jose Lozano</i> JOSE LOZANO	WESTERN ROOFING SERVICES 15002 WICKES BLVD SAN LEANDRO CA 94577	Phone # 415-870-5268	Email jlozano@westroof.com
2	Signature: <i>David Miller</i> DAVID MILLER	Solano County Roofing 4349 Cordelia Rd. Fairfield, CA 94534	Phone # 510-432-1481	Email dmiller.scr@gmail.com
3	Signature: <i>Salvador Alvarez</i> Salvador Alvarez	Fresno Roofing \$450 E Olive Fresno CA 93722	Phone # 559-908-4610	Email Salvador@fresnoroofingco.net
4	Signature: <i>Jose Game</i> Jose Game	Fresno Roofing	Phone # 559-246-0525	Email Jose@fresnorooftingco.net
5	Signature: <i>Mike Martinez</i> MIKE MARTINEZ	Diablo Roofing INC 10227 International Blvd Oakland CA	Phone # 510-738-7170	Email miken@diablroof.com
6	Signature: <i>Alfred Segura</i> Alfred Segura	Pure Environment 400 Line Ave, Sacramento	Phone # 916-906-1678	Email aseguira@pureenvironment.com
7	Signature: <i>MAGDALENO GONZALEZ</i> MAGDALENO GONZALEZ	1777 NEPTUNE DRIVE SAN LEANDRO CA 94577	Phone # 510-706-9548	Email ESTIMATING@KRCOMMERCIALSERVICES.COM
8	Signature: <i>Shavanny Gonzalez</i> Shavanny Gonzalez	BPM tear out	Phone # 925-503-7049	Email Gjobntearout@ICloud.com
9	Signature: <i>Martín Zambrano</i> Martín Zambrano	Alliance Contracting 1201 El Camino Ave, Sac	Phone # 510-484-8354	Email zambrano@alliance-contracting.com

**PRE-BID CONFERENCE - SIGN-IN SHEET**  
**Bush Elementary School, Stockton USD, Roofing Project**  
**SUSD Bid No. 24-03**

Name		Company Name and Address	Contact Info
1	HS Conyers Signature: <i>[Signature]</i>	BARTH Roofing 400 Mossdale Rd Lathrop CA 95330	Phone # 209 833-9912 Email
2	Mark Wilson Signature: <i>[Signature]</i>	D7 Roofing 2851 Gold Tailings Ct. Rancho Cordova CA 95670	Phone # 916-825-4553 Email mwilsons@d7roofing.com
3	Hector Cocten Signature: <i>[Signature]</i>	Bay Area Roofers Compliance - Sacramento	Phone # 408.591.5164 Email h-cocten@outlook.com
4	Rich Jones Signature: <i>[Signature]</i>	Ireland Company RSM 4265 Duluth Ave Dublin CA 95265	Phone # 559-6477-1190 Email rjones@irlandco.com
5	Guillermo Ramirez Signature: <i>[Signature]</i>	Stronger Buildings Services 580 Harber st San Leandro	Phone # 925-329-5256 Email jose@strongerbuilding.com
6	Jose Vega Signature: <i>[Signature]</i>	Best Contracting Services Inc. 4561 Settlement Way Union City, CA 94587	Phone # 510-952-0790 Email estimating@bestcontracting.com
7	JAVIER SALLIS Signature: <i>[Signature]</i>	King's Roofing 6963 Power Inn Rd Sacramento	Phone # (209) 595 9902 Email jvs1@kingsroofing.net
8	Daryl Paradiso Signature: <i>[Signature]</i>	Pac Shield 819 REWEEST DR Modesto	Phone # 209 688 3941 Email alozando@pacshield.com
9	Anthony Lozano Signature: <i>[Signature]</i>		